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Reed, Angel

From: Schendel, John

Sent: Thursday, November 19, 2009 12:43 PM

To: Ceron.Leonhardo@epamail.epa.gov

Cc: ‘jones.katrina@epa.gov'; ‘walker.darryl@epa.gov'; Owen.Dan@epamail.epa.gov;

erickson.sharyn@epa.gov; Reed, Angel; Mayer, Randy; Harrigan, Sandra; Johnson, Andy
Subject: RE: TTEMI-05-003-0078, Vermiculite Exfo Palmetto GAO 148 Submittal of Cost Estimate
Attachments: TTEMI-05-003-0078_GAO 148_Cost Estimate_111909.pdf

| apologize for not including the attachment in the original e-mail. - John

John Schendel, PhD | Quality Assurance Manager
Direct: 678.775.3089 | Cell: 404.373.8768

Fax: 678.775.3138

john.schendel@ttemi.com

Tetra Tech EM Inc.

1955 Evergreen Boulevard | Building 200, Suite 300
Duluth, GA 30096

From: Schendel, John

Sent: Thursday, November 19, 2009 12:38 PM

To: 'Ceron.Leonardo@epamail .epa.gov' :
Cc: ‘jones.katrina@epa.gov'; 'walker.darryl@epa.gov'; 'Owen.Dan@epamail.epa.goVv'; 'erickson.sharyn@epa.gov'; Reed, Angel;
Mayer, Randy; Harrigan, Sandra; Johnson, Andy

Subject: TTEMI-05-003-0078, Vermiculite Exfo Palmetto GAO 148: Submittal of Cost Estimate

Dear Leonardo,

Attached is the cost estimate for the planned November 30 through December 4, 2009 sampling event at the Vermiculite GAO
148 site in Woodruff, South Carolina. The funding Tetra Tech requests is summarized in the table below. A detailed cost
break down is included in the cost estimate. Please call me or Randy Mayer (225-933-4534) if you have any questions
regarding this estimate.

Site Name Current TDD Ceiling Nevl; :;u?asi::ilmg TDD;en(;zr;csi:nent
TDD No. TTEMI-05-003-0078,
Vermiculite Exfo Palmetto GAO $10,000.00 $63,396.49 $53,396.49

148

Thanks, Leonardo. - John

John Schendel, PhD | Quality Assurance Manager
Direct: 678.775.3089 | Cell: 404.373.8768

Fax; 678.775.3138

john.schendel@ttemi.com

Tetra Tech EM Inc.

1955 Evergreen Boulevard! Building 200, Suite 300
Duluth, GA 30096

11/24/2009

W
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US EPA - REGION 4 SUPERFUND TECHNICAL ASSESSMENT AND RESPONSE TEAM (START) CONTRACT
TETRA TECH, INC. - CONTRACT No. EP-W-06-054

TO: Lsonardo Ceron, On-Scene Coordinator
FROM: John Schendel
ce: Katrina Jones, EPA Project Officer
Darryl Walker, EPA Altemnate Project Officer
Dan Owen, EPA Contract Officer
Sharyn Erickson, EPA Contract Specialist
DATE: November 19, 2009
SITE: Varmiculits Exfo Patmetto GAO 143
TO#: 00d
TOD ¥: TTEMI-08-003-0078
SUBJECT: STAFFING PLAN AND COST ESTIMATE
COST SUMMARY STAFFING PLAN (THIS ESTIMATE)
Current
LABOR Approved t‘;:?:‘;o‘:' Cumulative & of Personnel POM (A.:; LV. NV, Justifications
Funding 4
Pnncipal Professional $0.00 $18,350 90 $18,350.86 1 Ouluth, GA o
. The nearest personnel to the site will be used to
Senior Scientist $0.00 $18,591.75 $18,591.75 2 Ouluth, GA the extent practicable, with principsl staff provided
. it . from Duluth, GA
Junior Scientist $000 $8.11541 $6,115.41 2 Cincinnati, OH
Senior Engineer s000 $0.00 $0.00
Junior Engineer $000 $0.00 $0.00
IT Professional $0.00 $1,709.28 $1,709.28
. Duluth, GA, Louisvills, Support for prepanng figures and entenng dsta
T Tachnician 3000 $1.315.02 $1.915 02 ! KY. or Nashville, TN into SCRIBE; no travel involved
’ The nearest personnel to the cite will be used to
Senior Tachnician $0.00 $2,609.62 $2,689.62 1 Baton Rouge, LA the extent prachcable, with pnincipal staff provided
from Duluth, GA.
Jurior Technician $0.00 $273 24 $273.24 1 Duluth, GA
Contract Administrators $0.00 $380 72 $390.72 1 Denver, CO Procurement support; no travel involvad
Sub-Total Labor $0.00 $49,430,00 $49,436.00
CLIN EQUIPMENT $0.00 $160.30 $163.30
NON-CLIN EQUIPMENT & MATERIALS® $0.00 $7,090.04 $7,099.84
8PECIALIZED LABOR® $0.00 $0.00 $0.00
NON-TEAM SUBCONTRACTORS® $0.00 $0.00 $0.00
ANALYTICAL SUBCONTRACTORS® $0.00 $0.00 $0.00
OTHER DIRECT COSTS* $0.00 $6,692.38 $8,692.35
TOTAL TOD $10,000.00 $83,396.48 $61,308.49
URRENT TDD CEILING $10,000.00}
EW TDD CEILING REQUESTED 563.356.4_9
D AMENDMENT REQUEST - $53,390.49)
Notes:

$ = Whanever practical and appropriate, these costs reflect the use of
accordance with Tetra Tech's procurement policles and Federal Acquisition Regulation (FAR) Part 8.




COST ESTIMATE - SUBMITTED NOVEMBER 2009

US EPA - REGION 4

START 1l CONTRACT [AWARD TERM 1]
CONTRACT No. EP-W-05-054

Task Order No. 003

TDD No. TTEMI-05-003-0078

G&A 1
G&A2

Vermiculite Exfo Palmetto GAO 148
COST ESTIMATE

CLIN =

NON FIELD LABOR

Extended ° :
T $14,112.00.
$11,320.31 .

Descnplron
Clin 1001BPnncrpa| Professional
‘Clin 1002B Senior Scientist
Clin 1003B Junior Scientist
Clin 10048 Senior Engineer
Clin 1005B Junior Engineer
Clin 1008B IT Professional -
Clin 1007BIT Technician

0.00%
7.22%

Hours Distribution

Sub-Total .
$14,112.00
- $11,320.31
$1,593.09
". $0.00
© $0.00
.709.28

Clin 10088 Senior Technician $116.94
Clin 10098 Junior Technician . $2713.24
Ctin 1010B Contract Administrators o " $390.72
: Sub-Total Labor- = . . - . $30,830.60
Total Hours
CLIN EQUIPMENT : R
_ Description . Rate .. Cost Extended Sub-Total
CLIN 2017 SKC PCXR8 or GilAir 5 Pump (5 pk . month . - 346.38 $115.46 $115.46
CLIN 2023 Weather Station < month - Co- 158 51 $52.84 $52.84
ST RS $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
_ . Lo s $0.00 $0.00
Sub-Total Equipment . B T $168.30 $168.30
NON-CLIN EQUIPMENT & MATERIALS® o
Description ' Rate Cost - M?Ms Extended G&A Sub-Totat
Gillian Aircon 2 High Vol, 14 uriits  month 10, aso 00 033 $3,626.67  $261.85  $3,888.51
Quicktake 30 Hrgh Vol Pump - month ©0.33 $333.33 $24.07 $357.40
Rotameter R .:0.33 $123.58 $8.92 $132.51
Bios DryCal DC-Lite . weekly 0.00 $0.00 $0.00 $0.00
Trimble GPS Instrument . . day_ . 4 0.00 $0.00 $0.00 $0.00
Generator, portable, 5 t0 6. KW' - weekly 680.20 0.50 $340.10  $24.56  $364.66
MCE Pre-Loaded 0.45-i um 25-mm D oa s g
filter casselle . - ... 50-pk . 84, $28.15 $2.03 $30.18
::gfc:'s‘;"&’:de" 0. _8'”'_" 254 '"'.“ 250 ¢ $81.58 $5.89 $87.47
Leaf Blower $35.00 $2.53 $37.53
Fan ’ $0.00 $0.00 $0.00
Broom $46.67 $3.37 $50.04
Leaf Rake $0.00 $0.00 $0.00
Gardén Rake $0.00 $0.00 $0.00
Backpack or harmness $53.33 $3.85 $57.18
Extension Cords 100 feet $16.67 $1.20 $17.87
Extension Cords, 50-feet $16.67 $1.20 $17.87
Power Strips, 10-receptacle $0.00 $0.00 $0.00
354t Recreatronal Vehicle - $1,750.00  $126.35  $1,876.35
ATV $0.00 $0.00 $0.00
Storage Conlainers $10.00 $0.72 $10.72
Miscellaneous Supplies ' $100.00 $7.22 $107.22
55-gallon drums $60.00 $4.33 $64.33
Sub-Totat Materlals $6,621.75 $7,099.84
SPECIALIZED LABORt . C T
. Description’ Unit Cost: : - No. of Units Extended G8A Sub-Total
! . - $0.00 $0.00 $0.00
o . L e $0.00 $0.00 $0.00
Sub-Total Materlals - : $0.00 $0.00
NON-TEAM SUBCONTRACTORS* '
Description :. . Extended Sub-Total
- $0.00 $0.00
R} T $0.00 $0.00
Sub-Total Subcontractors . $0.00 $0.00
ANALYTICAL SUBCONTRACTORS®
Description Extended G8A Sub-Total
’ $0.00 $0.00 $0.00
. . : $0.00 $0.00 $0.00
Sub-Total Subcontractors $0.00 $0.00
OTHER DIRECT COSTS*
Description Extended G8A Sub-Total
Meals (1_00% Per Diem) $840.00 $60.65 $900.65
Meals (75%Per Diem} $252.00 $18.19 $270.19
Hotel $1,656.00 $119.56 $1,775.56
Hotel Tax $331.20 $23.91 $355.11
Fuel $1,400.00 $101.08 $1,501.08
. Aiﬁare $450.00 $32.49 $482.49
Rental vehicle $450.00 $32.49 $482.49
Rental vehicle $292.50 $21.12 $313.62
Rental vehicte $280.00 $20.22 $300.22
Taxi S $90.00 $6.50 $96.50
Shipping (Overnight Courier) $200.00 $14.44 $214.44
Sub-Total ODCs $6,241.70 $6,692.35
COST ESTIMATE, AUGUST 2009 $63,396.49
ICURRENT TDD CEILING $10,000.0
INEW TDD CEILING REQUESTED $63,396.4
[TDD AMENDMENT REQUEST - ~ -.$53,396.4.
Ave. Loaded $/Hr $99.37
Notes:

t = Whenever practical and appropriate, these costs refiect the use of competitive procurement practices, In
accordance with Tetra Tech's procurement policies and Federal Acquisition Regulation (FAR) Part 6.
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Tasks:
Task 1: HASP, SAP QAPP, and Cost Estimate Preparalron procurement
and technical communications and coordination
Task 2: Sampling Event and Sample Processmg
Task 3; Draft and Final Report Preparation’ .
Task 4: -Project Management

Assumptions for Labor:

Task 1: Includes preparauon and review of: site- specrfc HASP, SAP and QAPP
as required in TDD. Also includes hours for 8quipment reseaich and
procurement and conference calls with Task Monitor to, dlscuss the
samphng plan and equrpment .

Task 2: The field hours described here are divided between two projects that aré ~
ptanned to be conducted sequéntially during a single field event: so; the fietd
hours shown here reprasent one-half of the event's total hours. Field hours
lnclude two nineé-hour travel (and rentat equipment pick-up and drop-oﬂ) days
and five 14-hour field days for one principal professional, two senior .
scientists, two junior screnlrsts and one senior technician. Office labor
.includes: two hours per field team member to make travel arrangements and
prepars expense reports; hours for field team members fo gather and pack
equipment and supplies before the event, as well as restock when event is
over; and hours for decon. In addition, this task |ncludes hours for processing
lhe samples collecled using Scnbe and shrpprng them to the Iaboratory

Task 3: Includes preparatlon and revrew of draft and f'nal versions of repo
Report will'include summary of aggressrve air and acuvrty-based alr
samplrng tosults.

o

Task 4: lncludes hours for pnncrpal revrew RCMS field
expenses, and vendor invoices; hours to coordrnate resources for
‘project; and hours to conduct pro;ecl closeout actrvmes Also includes
‘hours for a junior, screnhst to conduct RCMS cost trackmg activities for the .

hnician and 6 hours for ;unror

‘scientist to archive prolecl fl|es

A p for CLIN

The CLIN equrpment items (pumps and the wi a!her slahon) will be used for
‘three pro;ecls (this being one of the three) so the monthl, rental costis .
divided equa ly among lhose projects The ¢ost shown her' repr senls one-

thlrd of thé total monthly cost BT

Assumptions for Non-CLIN Equlpment & Materlals:
Most of the non-CLlN equipment and materiats presented here wrll be used .
for three pro;ects (lhls being one of the three), and so the totat cost for each
nem is divided equally among thosé projects; the cost shown hére represents
one- -third of the total cost. Ina fow instances (generators and the RV). the
‘cost is divided unequally (174, 1/4, and 1/2) to accuralely reﬂect how the
rentals of these units will actually be used. . [
Non-CLIN equipment and materials listed are needed for the pro;ec! so thal
samplrng is conducted in accordance with the procedures estabhshed by
ERT. Dus to the potential exposure to asbestos, some of these materials : are
expendable and may not be reusable on another project. Fans
will be sealed in plastic bags until the asbestos analytical resu|ts are .
‘received. If no asbestos is present the fans may ba reused on other projects.

Assumptions for Travel:
_Includes ﬁve non-travel days at 100% for six people
Includes 2 travel days at 75% for six people. -
includes six nights of lodging for six people. -
'Includes six nights of lodging tax for six peopie.
‘Fusl for 3 rental cars; a recreational vehicle, and three generators
:Round trip airfare for one person from Lafayette, LA
Includes charges for one large SUV rented for nine days.
Includes charges for one cargo van rented for nine days.
Includes charges for one compact car rented for erghl days
Taxi fare from and to airpoit for one person .
Assumes up to four coolers to ship samples to the Iaboratory.

Addluonal Travel Assumptlons Many of the lravel costs presenled here
will be sharéd between two projects (thrs being one of the two), and so the .~
total cost for each item is divided equally among those projects; the costs !
shown here for which this applies represenls one-half of the total cost






